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REVISED AMENDMENT 12 

 

TO ALL PARTICIPANTS AND SUPPLIERS 

 

TRANSVERSAL CONTRACT RT3-2018 FOR THE SUPPLY, DELIVERY, INSTALLATION, 

COMMISSIONING AND MAINTENANCE OF OFFICE AUTOMATION SOLUTIONS TO THE 

STATE FOR THE PERIOD 1 OCTOBER 2018 TO 30 SEPTEMBER 2021 

 

PROCUREMENT (RENTAL) PROCESS VERSUS EFFECTIVE TRANSVERSAL 

CONTRACT PRICE ADJUSTMENTS 

 

1. Any procurement (rental) process initiated from the transversal contract should be 

completed as per Section 5.5.15 of the Annexure G1 (Procurement Guideline) which 

states that State institutions should take a period of not more than eight (8) weeks 

(2months) to finalize the procurement process. 

 

2. The procurement (rental) process commences on the day of issuing the Analysis 

Questionnaires to the relevant suppliers. 

 
3. Should a State institution take longer than the period stipulated on number 1 above 

with reference to Annexure G1, it must be noted that the purchase order to be issued 

will be on the prevailing effective prices.  

 

4. State institutions must always inform the approving authority of the provision when 

submitting for approval.  

 
5. This provision is effective from 03 July 2020.   

 

 

 

 

 

Kwanele Mtembu 

Director : ICT & SECURITY SERVICES 

for CHIEF DIRECTOR: TRANSVERSAL CONTRACTING 

Date: 02 July 2020 
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