



national treasury

Department:
National Treasury
REPUBLIC OF SOUTH AFRICA

RT57-2022 NOTICE 1

TO: CONTRACTORS AND END-USERS

SUBJECT: CONTRACT AWARD AND OTHER MATTERS

Please note that the RT57-2022 contract award process has been finalised and the contract documents can be accessed on the National Treasury website at the following link:

Link: <https://www.treasury.gov.za/divisions/ocpo/ostb/contracts/default.aspx>

The following information regarding the contract circular must be noted:

OUTSTANDING CATEGORIES

Please note that the following categories of vehicles are not published with the contract circular as there is information that needs to be verified. To avoid delays on the categories that are finalised, the contract circular is issued without the below categories:

1. Category 04: Multi-Purpose Vehicle / Sport Utility Vehicle (MPV/SUV)
2. Category 05: Buses
3. Category 06: Panel Vans

CLASSIFICATIONS OF GENERAL PURPOSE AND SUBSIDISED VEHICLES

The National Treasury in consultation with the National Department of Transport is finalising a classification model to determine vehicles that can be procured as part of the Subsidized Motor Transport Scheme. Once the model has been finalised the pricing list dated 25 July 2023 will be updated to make provision of the classification of the vehicles on contract.

REVISION OF CONTRACT PRICE ADJUSTMENT PERIODS

Due to the extension of the RT57-2022 bid and contract period, the contract price adjustment periods as provided for in the Special Conditions of Contract had to be revised to accommodate the new contract periods. Please refer to the table below for the revised contract price adjustment periods.

Contract Price adjustment periods

AVERAGE RATES FOR THE PERIOD:	DATES FROM WHICH THE NEW CALCULATED PRICE WILL BE EFFECTIVE	THE DATE AT WHICH THE PERIOD OF ADJUSTMENT WILL END
01 Mar 2023 to 23 June 2023	1 Jul 2023	31 Oct 2023
20 Jun 2023 to 20 Oct 2023	1 Nov 2023	29 Feb 2024
23 Oct 2023 to 23 Feb 2024	1 Mar 2024	30 Jun 2024
21 Feb 2024 to 21 June 2024	1 Jul 2024	31 Oct 2024
25 Jun 2024 to 25 Oct 2024	1 Nov 2024	28 Feb 2025
21 Oct 2024 to 21 Feb 2025	1 Mar 2025	30 Jun 2025
20 Feb 2025 to 20 June 2025	1 Jul 2025	31 Oct 2025
24 Jun 2025 to 24 Oct 2025	1 Nov 2025	28 Feb 2026
20 Oct 2025 to 20 Feb 2026	1 Mar 2026	30 Jun 2026



MULATEDZI RAUDZINGANA
DIRECTOR TRANSVERSAL CONTRACTING
DATE: 25 JULY 2023